

**General Dynamics Information Technology, Inc.**  
**Office and Imaging Schedule GS-25F-0016R**  
**Option 3 Period: 4/01/2020 to 3/31/2025**

<b>SIN(s) PROPOSED</b>	<b>SERVICE PROPOSED (e.g. Job Title/Task)</b>	<b>4/1/2020- 3/31/2021</b>	<b>4/1/2021- 3/31/2022</b>	<b>4/1/2022- 3/31/2023</b>	<b>4/1/2023- 3/31/2024</b>	<b>4/1/2024- 3/31/2025</b>
493110RM, 518210DC	Project Manager	\$179.38	\$183.50	\$187.73	\$192.04	\$196.46
493110RM, 518210DC	Archivist/Record Manager	\$135.43	\$138.55	\$141.73	\$144.99	\$148.33
493110RM, 518210DC	Subject Matter Expert	\$117.65	\$120.36	\$123.13	\$125.96	\$128.86
493110RM, 518210DC	Database Administrator	\$102.16	\$104.51	\$106.92	\$109.38	\$111.89
493110RM, 518210DC	Configuration Management Specialist	\$102.16	\$104.51	\$106.92	\$109.38	\$111.89
493110RM, 518210DC	System Analyst	\$88.74	\$90.78	\$92.87	\$95.00	\$97.19
493110RM, 518210DC	Functional Area Analyst	\$117.65	\$120.36	\$123.13	\$125.96	\$128.86
493110RM, 518210DC	Quality Control Monitor/Clerk	\$102.14	\$104.49	\$106.90	\$109.36	\$111.87
493110RM, 518210DC	Quality Assurance Technician	\$135.43	\$138.55	\$141.73	\$144.99	\$148.33
493110RM, 518210DC	Systems Engineer	\$102.16	\$104.51	\$106.92	\$109.38	\$111.89
493110RM, 518210DC	Network Engineer	\$117.65	\$120.36	\$123.13	\$125.96	\$128.86
493110RM, 518210DC	Records Analyst**	\$50.54	\$51.71	\$52.90	\$54.11	\$55.36
493110RM, 518210DC	Records Analyst Supervisor	\$135.43	\$138.55	\$141.73	\$144.99	\$148.33
493110RM, 518210DC	Administrative Assistant**	\$58.19	\$59.53	\$60.89	\$62.29	\$63.73
493110RM, 518210DC	Data Entry Technician**	\$43.85	\$44.86	\$45.89	\$46.95	\$48.03
493110RM, 518210DC	Document Specialist**	\$88.74	\$90.78	\$92.87	\$95.00	\$97.19
493110RM, 518210DC	Document Preparation Clerk**	\$58.19	\$59.53	\$60.89	\$62.29	\$63.73
493110RM, 518210DC	Scanning Clerk**	\$58.19	\$59.53	\$60.89	\$62.29	\$63.73
493110RM, 518210DC	Index Clerk**	\$58.19	\$59.53	\$60.89	\$62.29	\$63.73
493110RM, 518210DC	Computer Maintenance Technician**	\$88.74	\$90.78	\$92.87	\$95.00	\$97.19